

GOVERNMENT OF ANDHRA PRADESH
A B S T R A C T

JNNURM (UIG) – GHMC– Remodeling and improvement of Storm Water Drains of erstwhile MCH area of Hyderabad City sanctioned under Urban Infrastructure and Governance (UIG) of JNNURM – Tender Accepted – Orders – Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (UBS) DEPARTMENT

G.O.Rt.No. 707.

Dated: 24.06.2010

Read the following:

1. G.O.Rt.No. 1057 M.A., dated:25.9.2006.
2. G.O.Ms.no.504, MA & UD (A1) Department, dated 12.7.2007.
3. Govt. Memo 3132/I1/2008, MA, dated 13.3.2008.
4. G.O.Rt.No. 100 M.A (A1)., dated:26.2.2010.
5. Minutes of the 2nd Tender Committee (EPC) meeting held on 27.4.2010 in the chambers of Commissioner, GHMC.
6. From Commissioner, GHMC Letter No.ENC/GHMC/TA-I/K5/2010, Dated:28.4.2010.

<>0<>

ORDER:

The Commissioner, Greater Visakhapatnam Municipal Corporation vide their reference 6th read above, has informed that the Government vide G.O. 1st read above, have accorded Administrative Sanction for the work of remodeling of storm water drains at erstwhile MCH area under JNNURM and further informed that technical parameters for the EPC Tenders are approved by the Technical Committee head by Engineer-in-Chief, GHMC. EPC Tenders for said work was invited on procurement platform by GHMC and the tenders received are processed and placed before Tender Committee. The 2nd Tender Committee (EPC) during the meeting held on 27.4.2010 has accepted the following tenders pertaining to JNNURM (UIG) Project under EPC system and requested the Government to communicate Government orders for grounding the following work .

NIT No.	Name of the work	Name of the Firm	IBM Value put to tender (In Rupees)	Tender Cost (In Rupees)	Percentage (Excess /Less)	Position
56	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Construction of RCC retaining wall channelization on Gurram Cheruvu Nala P10 (From Ch.1.390 Km to Ch.2.370Km) and Murki Nala P9 from KM 2.91 to 5.91 on Murki Nala Secondary Drains under JNNURM under Engineering Procurement and Construction (EPC) System	M/s ASIP-AMRCL (JV), Hyderabad	32,04,95,381	33,60,55,891	(+)4.8551% Excess	L1

57	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of construction of RCC Retaining wall and channelization from Km 7.687 to 7.917 and from Km 8.015 to Km. 10.89 on Murki Nala (KS5) (P11 & P12) under JNNURM under Engineering Procurement and Construction (EPC) System	M/s ASIP-AMRCL (JV), Hyderabad	27,52,49,518	28,85,80,690	(+)4.8433 % Excess	L1
----	--	--------------------------------	--------------	--------------	--------------------	----

2. Government after careful examination hereby approve the tenders for Remodeling and improvement of Storm Water Drains of erstwhile MCH area of Hyderabad City sanctioned under Urban Infrastructure and Governance (UIG) of JNNURM under EPC system as indicated at para 1 above, as accepted by the 2nd Tender Committee during its meeting held on 27.4.2010 in terms of instructions issued in Memo No 3132/I1/2008, dated 13.3.2008

4. The Commissioner, Greater Hyderabad Municipal Corporation is requested to take necessary action accordingly.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

PUSHPA SUBRAHMANYAM
PRINCIPAL SECRETARY TO GOVERNMENT

To
The Commissioner, Greater Hyderabad Municipal Corporation.
Copy to:
The Managing Director, APUFIDC Limited, Hyderabad
The Engineer-in-Chief (Public Health), Hyderabad.
The P.S. to Hon'ble M(MA).
The P.S. to Secretary (MA) to Government, MA & UD Department.
Sf/sc

//FORWARDED BY ORDER//

RESEARCH OFFICER